CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMA8C00031 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Eight

IAW Section C
1001 [Ship One (MT ALATNA)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1001AA Phase IV w/ROS-4 Crew N/A
OPTION
1001AB Phase IV w/ROS-5 Crew N/A
OPTION
1001AC Phase IV RRF-10 Status $374
OPTION
1001AD Phase IV RRF-20 Status $356
OPTION
1001AE Phase IV RRF-30 Status $219
OPTION
PHASE V ACTIVATION
1001AF Phase V Activation w/ROS Crew N/A
OPTION
1001AG Phase V Activation w/o ROS Crew $364
OPTION
PHASE V LAY-UP
1001AH Phase V DeAct w/ROS Crew N/A
OPTION
1001AJ Phase V DeAct w/o ROS Crew $364
OPTION
PHASE O
1001AK Phase O Operations $819
OPTION
COST REIMBURSABLE ITEMS
1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 [Ship 2 (MT CHATTAHOOCHEE)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1002AA Phase IV w/ROS-4 Crew N/A
OPTION
1002AB Phase IV w/ROS-5 Crew N/A
OPTION
1002AC Phase IV RRF-10 Status $374
OPTION
1002AD Phase IV RRF-20 Status $356
OPTION
1002AE Phase IV RRF-30 Status $219
OPTION
PHASE V ACTIVATION
1002AF Phase V Activation w/ROS Crew N/A
OPTION
1002AG Phase V Activation w/o ROS Crew $364
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/Ros Crew N/A
OPTION
1002AJ Phase V DeAct w/o ROS Crew $364
OPTION

PHASE O
1002AK Phase O Operations $819
OPTION

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
See Atch J-9




1003 [Ship 3 (MT NODAWAY)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1003AA Phase IV w/ROS-4 Crew N/A
OPTION
1003AB Phase IV w/ROS-5 Crew N/A
OPTION
1003AC Phase IV RRF-10 Status $374
OPTION
1003AD Phase IV RRF-20 Status $356
OPTION
1003AE Phase IV RRF-30 Status $219
OPTION
PHASE V ACTIVATION
1003AF Phase V Activation w/ROS Crew N/A
OPTION
1003AG Phase V Activation w/o ROS Crew $364
OPTION
PHASE V LAY-UP
1003AH Phase V DeAct w/ROS Crew N/A
OPTION
1003AJ Phase V DeAct w/o ROS Crew $364
OPTION
PHASE O
1003AK Phase O Operations $819
OPTION
COST REIMBURSABLE ITEMS
1003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer $85,000
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00031 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Eight

IAW Section C
2001  [Ship One (MT ALATNA)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2001AA Phase IV w/ROS-4 Crew N/A
OPTION
2001AB Phase IV w/ROS-5 Crew N/A
OPTION
2001AC Phase IV RRF-10 Status $385
OPTION
2001AD Phase IV RRF-20 Status $367
OPTION
2001AE Phase IV RRF-30 Status $225
OPTION
PHASE V ACTIVATION
2001AF Phase V Activation w/ROS Crew N/A
OPTION
2001AG Phase V Activation w/o ROS Crew $375
OPTION
PHASE V LAY-UP
2001AH Phase V DeAct w/ROS Crew N/A
OPTION
2001AJ Phase V DeAct w/o ROS Crew $375
OPTION
PHASE O
2001AK Phase O Operations $843
OPTION
COST REIMBURSABLE ITEMS
2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 [Ship 2 (MT CHATTAHOOCHEE)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2002AA Phase IV w/ROS-4 Crew N/A
OPTION
2002AB Phase IV w/ROS-5 Crew N/A
OPTION
2002AC Phase IV RRF-10 Status $385
OPTION
2002AD Phase IV RRF-20 Status $367
OPTION
2002AE Phase IV RRF-30 Status $225
OPTION
PHASE V ACTIVATION
2002AF Phase V Activation w/ROS Crew N/A
OPTION
2002AG Phase V Activation w/o ROS Crew $375
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/Ros Crew N/A
OPTION
2002AJ Phase V DeAct w/o ROS Crew $375
OPTION

PHASE O
2002AK Phase O Operations $845
OPTION

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
See Atch J-9




2003 Ship 3 (MT NODAWAY)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2003AA Phase IV w/ROS-4 Crew N/A
OPTION
2003AB Phase IV w/ROS-5 Crew N/A
OPTION
2003AC Phase IV RRF-10 Status $385
OPTION
2003AD Phase IV RRF-20 Status $367
OPTION
2003AE Phase IV RRF-30 Status $225
OPTION
PHASE V ACTIVATION
2003AF Phase V Activation w/ROS Crew N/A
OPTION
2003AG Phase V Activation w/o ROS Crew $375
OPTION
PHASE V LAY-UP
2003AH Phase V DeAct w/ROS Crew N/A
OPTION
2003AJ Phase V DeAct w/o ROS Crew $375
OPTION
PHASE O
2003AK Phase O Operations $843
OPTION
COST REIMBURSABLE ITEMS
2003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer $85,000

OPTION

2005 CANCELLATION CEILING FOR YEAR TWO $43,803




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMAB8C00031 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Eight

IAW Section C
3001 Ship One (MT ALATNA)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3001AA Phase IV w/ROS-4 Crew N/A
OPTION
3001AB Phase IV w/ROS-5 Crew N/A
OPTION
3001AC Phase IV RRF-10 Status $396
OPTION
3001AD Phase IV RRF-20 Status $377
OPTION
3001AE Phase IV RRF-30 Status $232
OPTION
PHASE V ACTIVATION
3001AF Phase V Activation w/ROS Crew N/A
OPTION
3001AG Phase V Activation w/o ROS Crew $386
OPTION
PHASE V LAY-UP
3001AH Phase V DeAct w/ROS Crew N/A
OPTION
3001AJ Phase V DeAct w/o ROS Crew $386
OPTION
PHASE O
3001AK Phase O Operations $869
OPTION
COST REIMBURSABLE ITEMS
3001AL Reimbursable Items Individually Funded via WO

See Atch J-9




3002  [Ship 2 (MT CHATTAHOOCHEE)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3002AA Phase IV w/ROS-4 Crew N/A
OPTION
3002AB Phase IV w/ROS-5 Crew N/A
OPTION
3002AC Phase IV RRF-10 Status $396
OPTION
3002AD Phase IV RRF-20 Status $377
OPTION
3002AE Phase IV RRF-30 Status $232
OPTION
PHASE V ACTIVATION
3002AF Phase V Activation w/ROS Crew N/A
OPTION
3002AG Phase V Activation w/o ROS Crew $386
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/Ros Crew N/A
OPTION
3002AJ Phase V DeAct w/o ROS Crew $386
OPTION

PHASE O
3002AK Phase O Operations $869
OPTION

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
See Atch J-9




3003 Ship 3 (MT NODAWAY)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3003AA Phase IV w/ROS-4 Crew N/A
OPTION
3003AB Phase IV w/ROS-5 Crew N/A
OPTION
3003AC Phase IV RRF-10 Status $396
OPTION
3003AD Phase IV RRF-20 Status $377
OPTION
3003AE Phase IV RRF-30 Status $232
OPTION
PHASE V ACTIVATION
3003AF Phase V Activation w/ROS Crew N/A
OPTION
3003AG Phase V Activation w/o ROS Crew $386
OPTION
PHASE V LAY-UP
3003AH Phase V DeAct w/ROS Crew N/A
OPTION
3003AJ Phase V DeAct w/o ROS Crew $386
OPTION
PHASE O
3003AK Phase O Operations $869
OPTION
COST REIMBURSABLE ITEMS
3003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer $85,000

OPTION

3005 CANCELLATION CEILING FOR YEAR THREE $33,234




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00031 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Eight

IAW Section C
4001  [Ship One (MT ALATNA)
PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04
PHASE IV MAINTENANCE
4001AA Phase IV w/ROS-4 Crew N/A
OPTION
4001AB Phase IV w/ROS-5 Crew N/A
OPTION
4001AC Phase IV RRF-10 Status $408
OPTION
4001AD Phase IV RRF-20 Status $389
OPTION
4001AE Phase IV RRF-30 Status $239
OPTION
PHASE V ACTIVATION
4001AF Phase V Activation w/ROS Crew N/A
OPTION
4001AG Phase V Activation w/o ROS Crew $398
OPTION
PHASE V LAY-UP
4001AH Phase V DeAct w/ROS Crew N/A
OPTION
4001AJ Phase V DeAct w/o ROS Crew $398
OPTION
PHASE O
4001AK Phase O Operations $895
OPTION
COST REIMBURSABLE ITEMS
4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002 [Ship 2 (MT CHATTAHOOCHEE)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew N/A
OPTION
4002AB Phase IV w/ROS-5 Crew N/A
OPTION
4002AC Phase IV RRF-10 Status $408
OPTION
4002AD Phase IV RRF-20 Status $389
OPTION
4002AE Phase IV RRF-30 Status $239
OPTION
PHASE V ACTIVATION
4002AF Phase V Activation w/ROS Crew N/A
OPTION
4002AG Phase V Activation w/o ROS Crew $398
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/Ros Crew N/A
OPTION
4002AJ Phase V DeAct w/o ROS Crew $398
OPTION

PHASE O
4002AK Phase O Operations $895
OPTION

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
See Atch J-9




4003

Ship 3 (MT NODAWAY)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4003AA Phase IV w/ROS-4 Crew N/A
OPTION

4003AB Phase IV w/ROS-5 Crew N/A
OPTION

4003AC Phase IV RRF-10 Status $408
OPTION

4003AD Phase IV RRF-20 Status $389
OPTION

4003AE Phase IV RRF-30 Status $239
OPTION

PHASE V ACTIVATION

4003AF Phase V Activation w/ROS Crew N/A
OPTION

4003AG Phase V Activation w/o ROS Crew $398
OPTION

PHASE V LAY-UP

4003AH Phase V DeAct w/ROS Crew N/A
OPTION

4003AJ Phase V DeAct w/o ROS Crew $398
OPTION

PHASE O
4003AK Phase O Operations $895
OPTION
COST REIMBURSABLE ITEMS
4003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer $85,000

OPTION

4005 CANCELLATION CEILING FOR YEAR FOUR $22,666




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMAB8C00031 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty Eight

IAW Section C
5001  [Ship One (MT ALATNA)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5001AA Phase IV w/ROS-4 Crew N/A
OPTION
5001AB Phase IV w/ROS-5 Crew N/A
OPTION
5001AC Phase IV RRF-10 Status $420
OPTION
5001AD Phase IV RRF-20 Status $400
OPTION
5001AE Phase IV RRF-30 Status $246
OPTION
PHASE V ACTIVATION
5001AF Phase V Activation w/ROS Crew N/A
OPTION
5001AG Phase V Activation w/o ROS Crew $410
OPTION
PHASE V LAY-UP
5001AH Phase V DeAct w/ROS Crew N/A
OPTION
5001AJ Phase V DeAct w/o ROS Crew $410
OPTION
PHASE O
5001AK Phase O Operations $922
OPTION
COST REIMBURSABLE ITEMS
5001AL Reimbursable Items Individually Funded via WO

See Atch J-9




5002  [Ship 2 (MT CHATTAHOOCHEE)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5002AA Phase IV w/ROS-4 Crew N/A
OPTION
5002AB Phase IV w/ROS-5 Crew N/A
OPTION
5002AC Phase IV RRF-10 Status $420
OPTION
5002AD Phase IV RRF-20 Status $400
OPTION
5002AE Phase IV RRF-30 Status $246
OPTION
PHASE V ACTIVATION
5002AF Phase V Activation w/ROS Crew N/A
OPTION
5002AG Phase V Activation w/o ROS Crew $410
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/Ros Crew N/A
OPTION
5002AJ Phase V DeAct w/o ROS Crew $410
OPTION

PHASE O
5002AK Phase O Operations $922
OPTION

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
See Atch J-9




5003 [Ship 3 (MT NODAWAY)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5003AA Phase IV w/ROS-4 Crew N/A
OPTION
5003AB Phase IV w/ROS-5 Crew N/A
OPTION
5003AC Phase IV RRF-10 Status $420
OPTION
5003AD Phase IV RRF-20 Status $400
OPTION
5003AE Phase IV RRF-30 Status $246
OPTION
PHASE V ACTIVATION
5003AF Phase V Activation w/ROS Crew N/A
OPTION
5003AG Phase V Activation w/o ROS Crew $410
OPTION
PHASE V LAY-UP
5003AH Phase V DeAct w/ROS Crew N/A
OPTION
5003AJ Phase V DeAct w/o ROS Crew $410
OPTION
PHASE O
5003AK Phase O Operations $922
OPTION
COST REIMBURSABLE ITEMS
5003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer $85,000

OPTION

5005 CANCELLATION CEILING FOR YEAR FIVE $12,160




